STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGCSALS | SSUED

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

BI D SUMMARY
03/18/03

01- 423204

01- HUM 101-80.2/81.1

DEPARTMENT OF TRANSPORTATI ON

I'N HUMBOLDT COUNTY | N EUREKA FROM
0.1 KM SOQUTH OF COLE AVENUE TO
0.4 KM NORTH OF Al RPORT RCAD

EXTEND LANES AND CLOSE MEDI AN

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

FUND TOTAL HB1 740, 000

ENG NEERS EST

RAS

Bl D TOTAL

Bl DDER | D

476, 324. 00 2

599, 222. 00 3

618, 928. 50 4

619, 349. 80 5

634, 510. 00 1

591, 000. 00 AMOUNT UNDER

Bl D245

PAGE 1

03/ 19/ 03
CONTRACT CCDE 'B '
41 CONTRACT | TEMS

FEDERAL Al D ACST- QL01- (025)E
PH QLO1- (025) E

TOTAL NUMBER OF WORKI NG DAYS 48

114, 676. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

KERNEN CONSTRUCTI ON

P O BOX 1340
BLUE LAKE CA 95525

R BROWN CONSTRUCTI ON COVPANY
I NC

P O BOX 406

W LLOW CREEK CA 95573
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

FAX

FAX

FAX

FAX

FAX

707 443-6371
00105709
707 443-0277

707 826-8686
00504091
707 826-1888

530 629-3702
00634826
530 629-2863

831 724-1011
00000089
831 768-4021

530 223-6593
00525424
530 223-0128

PERCENT UNDER EST 19. 40



01- 423204
01- HUM 101
03/18/03

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 2

03/19/03
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

M AND S ENVI RONVENTAL LANDSCAPES
REDDI NG CA

PRI CE STRI PI NG
CRESCENT CI TY CA

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

I TEMS 20 THRU 26 (PARTIAL)

ITEMS 6, 10 THRU 12, 20 AND 36 THRU 39

| TEM5 40 AND 41

I TEMS 3 AND 7



01- 423204
01- HUM 101
03/18/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
03/19/03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL KI RK LANDSCAPE
EUREKA CA

M LLER FARMS
MC KI NLEYVI LLE CA

PRI CE STRI PI NG
CRESCENT CITY CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM5 22 THRU 26

I TEMS 9 AND 35

ITEM5S 6, 10 THRU 12, 20 AND 36 THRU 39

| TEMS 40 AND 41

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL KI RK LANDSCAPE
P O BOX 897
EUREKA CA 95501

GRANI TE CONSTRUCTI ON
990 W WATERFRONT DR SUI TE B
EUREKA CA 95501

PRI CE STRI PI NG
1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531

RI CHARD HEAPS ELECTRI CAL
8909 FLORI N ROAD
SACRAMENTO CA 95829

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL

ASPHALT PAVI NG

STRI PI NG

LI GHTI NG



01- 423204
01- HUM 101
03/18/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
03/19/03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

RON HALE CONSTRUCTI ON
P O BOX 795
SHASTA LAKE CA 96019

Bl DDER | D NAME AND ADDRESS

GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

NI CHOLLS TRUCKI NG | NC
PRI CE STRI PI NG SERVI CE | NC
CRESCENT CI TY CA 95531

RON HALE CONSTRUCTI ON
REDDI NG CA

SM TH ELECTRI C
EUREKA CA 95503

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEMS 17 THRU 19, 21 AND 27 THRU 29 ( PARTI AL)

STRI PI NG

GRI NDI NG AND COLD PLANE ( PARTI AL)

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAL KI RK LANDSCAPI NG
EUREKA CA

GRANI TE CONSTRUCTI ON
EUREKA CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCL

ASPHALT CONCRETE PAVI NG



01- 423204
01- HUM 101
03/18/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
03/19/03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRI CE STRI PI NG
CRESCENT CITY CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

STRI PI NG

LI GHTI NG



01- 423204 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
03/ 18/ 03 03/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00
5 (S) 120120 TYPE |11 BARRI CADE EA 16 200. 00 3, 200. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 83 50. 00 4, 150. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 000. 00 4, 000. 00
8 150221 ABANDON | NLET EA 1 100. 00 100. 00
9 150608 REMOVE CHAI N LI NK FENCE M 210 7.00 1, 470. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 850 6. 00 5. 100. 00
STRI PE
11 030771 REMOVE VH TE THERVOPLASTI C TRAFFI C M 930 2.00 1, 860. 00
STRI PE
12 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 9 100. 00 900. 00
13 150821 REMOVE HEADWALL EA 2 200. 00 400. 00
14 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 870 15. 00 13, 050. 00
15 151281 SALVAGE ROADSI DE SI GN EA 2 100. 00 200. 00
16 152322 RESET ROADSI DE SI GN (\WOOD POST) EA 8 100. 00 800. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 620 2. 00 1, 240. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 500. 00* 1, 500. 00
19 190101 ROADWAY EXCAVATI ON VB 1, 850 8. 00 14, 800. 00
20 190110 LEAD COMPLI ANCE PLAN LS LUVP SUM 2, 500. 00* 2. 500. 00
21 198001 | MPORTED BORROW VB 1, 040 44. 00 45, 760. 00
22 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2.6 500. 00 1, 300. 00
23 (S) 203014 FI BER ( EROSI ON CONTROL) KG 650 1. 00 650. 00
24 (S) 203024 COMPCST ( EROSI ON' CONTROL) KG 2, 600 1. 00 2, 600. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 17 100. 00 1, 700. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 130 10. 00 1, 300. 00
27 260201 CLASS 2 AGGREGATE BASE B 1, 880 53. 00 99, 640. 00
28 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 290 50. 00 64, 500. 00
29 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 220 110. 00 24, 200. 00
30 650069 450 MM REI NFORCED CONCRETE Pl PE M 2.4 1, 000. 00 2. 400. 00
31 650075 600 MV REI NFORCED CONCRETE Pl PE M 170 175. 00 29, 750. 00
32 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 1, 500. 00 3, 000. 00
33 707133 900 MM PRECAST CONCRETE PI PE | NLET M 10 500. 00 5, 000. 00
34 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 351 4.00 1, 404. 00
35 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 210 45. 00 9, 450. 00



01- 423204 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
03/18/03 03/19/03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 13 100. 00 1, 300. 00
37 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,690 5. 00 8, 450. 00
38 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 450 5.00 2,250. 00
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 10. 00 1, 400. 00
40 (S) 030772 LI GHTI NG ( COLE AVENUE) LS LUMP SUM 11, 000. 00* 11, 000. 00
41 (S) 030773 LI GHTI NG ( Al RPORT ROAD) LS LUVP SUM 64, 000. 00* 64, 000. 00

TOTAL 476, 324. 00



| TEM
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01- 423204
01- HUM 101
03/18/03

170.
150.
225.
500.
1, 750.
2

50.
115.

10.

105780.
37400.
360.
38250.
1000.
17500.
702.
10500.
1495.
3380.
1575.
1400.

SUMMARY

OF

.00
.00
120.
525.
223.
616.
605.
.50

60.
115.
.50
.50
.25

00
00
50
00
00

00
00

REMA/

357.
133480.
100620.

26400.
1260.
37995.
1232.
6050.
877.
12600.
1495.
4225.
1575.
1295.

NI NG BI DDERS
FOURTH

BI D AMOUNT
4, 000. 00* 4000. 00
3, 500. 00* 3500. 00
4, 000. 00* 4000. 00
40, 000. 00* 40000. 00
150. 00 2400. 00
35. 00 2905. 00
4, 000. 00 8000. 00
700. 00 700. 00
10. 00 2100. 00
7.00 5950. 00
3.00 2790. 00
110. 00 990. 00
825. 00 1650. 00
15. 00 13050. 00
200. 00 400. 00
200. 00 1600. 00
15. 00 9300. 00
32, 000. 00* 32000. 00
20. 00 37000. 00
2, 750. 00* 2750. 00
55. 00 57200. 00
803. 00 2087. 80
5. 00 3250. 00
1.00 2600. 00
50. 00 850. 00
3. 00 390. 00
50. 00 94000. 00
75. 00 96750. 00
105. 00 23100. 00
300. 00 720. 00
200. 00 34000. 00
912. 00 1824. 00
904. 00 9040. 00
3. 00 1053. 00
44.00 9240. 00
110. 00 1430. 00
3.00 5070. 00
4.00 1800. 00
9. 00 1260. 00

Bl D245
PAGE
03/ 19/

110. 00

350. 00

400. 00

800. 00

1, 600. 00
5

60. 00
100. 00
2.00
3.00
8. 00

8
03



01- 423204

01- HUM 101 SUMMARY OF REMAI

03/ 18/ 03

------------------------------- | <o
SECOND | THI RD |
Bl D AMOUNT | Bl D AMOUNT |
10, 000. 00* 10000. 00| 9, 200. 00* 9200. 00|
98, 000. 00* 98000. 00| 94, 000. 00* 94000. 00|

599, 222. 00 618, 928. 50

N

N G

AMOUNT |

8, 800. 00* 8800. 00|
89, 800. 00* 89800. 00|

619, 349. 80

Bl D245
PACE 9
03/19/03

11, 000. 00* 11000. 00
80, 000. 00* 80000. 00

634, 510. 00



